STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 13/ 06 I N SACRAMENTO COUNTY ABOUT 7 KM 09/ 14/ 06
CONTRACT NUMBER 03-4C2904 EAST OF SACRAMENTO FROM 0. 7 KM WEST CONTRACT CODE "A '
LOCATI ON 03- SAC-16-8. 3 OF EXCELSI OR ROAD TO 0.5 KM EAST OF 77 CONTRACT | TEMS
EXCELSI OR ROAD
I NSTALL SI GNALS FEDERAL Al D ACST-P016-(030)E

PH- P016- (030) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 7 FUND TOTAL HB1 3, 000, 000 TOTAL NUMBER OF WORKI NG DAYS 110
NUMBER OF Bl DDERS 3 ENG NEERS EST 3,471, 765. 00 AMOUNT OVER 487, 086. 00 PERCENT OVER EST 14. 03
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 3, 958, 851. 00 1 TEI CHERT CONSTRUCTI ON 916 386-6800
00000008
P O BOX 15144 FAX 916 386-2392
SACRAMENTO CA 95851
2 4,346, 346. 00 3 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
3 4,577,677.00 2 MARTI N BROTHERS CONSTRUCTI ON 916 381-0911
00726454
20 LI GHT SKY COURT FAX 916 381-0611

SACRAMENTO CA 95828



03-4C2904 Bl D245

03- SAC- 16-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 13/ 06 09/ 14/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ALS LAND CLEARI NG CLEARI NG GRUBBI NG AND RELATED
ORANGEVALE CA 95662

ANRAK CORPORATI ON ASPHALT GRI NDI NG AND RELATED
5820 MAYHEW ROAD
SACRAMENTO CA 95827

CENTERLI NE STRI PI NG COVPANY | NC STRI PI NG PAVEMENT MARKERS AND RELATED
9847 DI NO DRI VE
ELK GROVE CA 95624

CONSTRUCTI ON AREA SIGNS | NC CONSTRUCTI ON AREA SI GNS, BARRI CADES AND RELATED ( PARTI AL)
9093 OLD STATE H GHWAY

NEWCASTLE CA 95658

NI TTA EROCSI ON CONTROL EROSI ON CONTRCL AND RELATED
3778 DEL MAR AVENUE
LOOM S CA 95650

PACI FI C EXCAVATI ON TRAFFI C SI GNAL, EMERGENCY VEH CLE DETECTOR AND RELATED
9796 KENT STREET

ELK GROVE CA 95624



03-4C2904 Bl D245

03- SAC- 16-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 13/ 06 09/ 14/ 06

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACACI A ERCSI ON CONTRCL HYDROSEEDI NG
SANTA BARBARA CA
CENTERLI NE STRI PI NG STRI PI NG
ELK GROVE CA
COLLI NS ELECTRI CAL ELECTRI CAL
STOCKTON CA
CONSTRUCTI ON AREA SI GNS CONSTRUCTI ON AREA SI GNS
NEWCASTLE CA
TRI ANGLE EXCAVATI ON CLEARI NG
DI XON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ANRAK CORPORATI ON COLD PLANE

SACRAMENTO CA
CENTERLI NE STRI PI NG STRI PI NG
ELK GROVE CA
COLLI NS ELECTRI CAL ELECTRI CAL
STOCKTON CA
GLOBAL ENVI RONMENTAL NETWORK WATER POLLUTI ON CONTRCL PROGRAM

CONTI NUED

FOUNTAI N VALLEY CA

GOLDEN STATE TRAFFI C
PLYMOUTH CA
ON NEXT PAGE

CONSTRUCTI ON AREA SI GNS



03-4C2904
03- SAC- 16- 8
09/ 13/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

09/ 14/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 KENTS O L
STOCKTON CA

NI TTA EROCSI ON CONTROL
LOOM S CA

FABRI C

ERCSI ON CONTRCL



03-4C2904 Bl D245

03- SAC- 16-8 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
09/ 13/ 06 09/ 14/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 450 28. 00 12, 600. 00
2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 5, 200. 00 5, 200. 00
PREVENTI ON PLAN
3 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 23, 000. 00 23, 000. 00
4 074028 TEMPORARY FI BER ROLL M 3, 100 12.00 37, 200. 00
5 074029 TEMPORARY SI LT FENCE M 3,100 15. 00 46, 500. 00
6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 3, 250. 00 3, 250. 00
7 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 5 3, 200. 00 16, 000. 00
8 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 12, 900. 00 12, 900. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 149, 470. 00 149, 470. 00
10 (S) 120120 TYPE |11 BARRI CADE EA 41 100. 00 4,100. 00
11 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 34 42.00 1,428.00
12 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 430 8. 40 3,612. 00
13 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 5, 050 4.20 21,210. 00
14 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 190 57. 00 10, 830. 00
15 (S) 120300 TEMPORARY PAVEMENT MARKER EA 500 10. 50 5, 250. 00
16 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 26, 000. 00 26, 000. 00
17 129000 TEMPORARY RAI LI NG ( TYPE K) M 80 110. 00 8, 800. 00
18 150305 CBLI TERATE SURFACI NG MR 3, 700 4.00 14, 800. 00
19 039599 REMOVE W RE MESH FENCE W TH COBBLE BASE M 18 18. 00 324.00
20 150608 REMOVE CHAI'N LI NK FENCE M 22 48. 00 1, 056. 00
21 150662 REMOVE METAL BEAM GUARD RAI LI NG M 120 13. 00 1, 560. 00
22 (S) 039600 REMOVE YELLOW TRAFFI C STRI PE M 750 10. 50 7,875.00
23 (S) 039601 REMOVE WHI TE TRAFFI C STRI PE M 1,030 3.15 3, 244. 50
24 (S) 150713 REMOVE PAVEMENT MARKI NG %24 12 42.00 504. 00
25 150742 REMOVE ROADSI DE SI GN EA 6 110. 00 660. 00
26 150771 REMOVE ASPHALT CONCRETE DI KE M 54 63. 00 3,402. 00
27 150805 REMOVE CULVERT M 91 100. 00 9, 100. 00
28 152255 RESET MAI LBOX EA 6 360. 00 2,160. 00
29 152390 RELOCATE ROADSI DE SI GN EA 7 230. 00 1,610. 00
30 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 8, 050 3.25 26, 162. 50
31 039602 REMOVE CONCRETE ( PORTI ON) VB 0.7 530. 00 371.00
32 039603 REMOVE COBBLE WALL % 6 110. 00 660. 00
33 153219 REMOVE CONCRETE FLARED END SECTI ON EA 1 680. 00 680. 00
34 039604 REMOVE 1.8 M X 1.5 M DOUBLE RCB LS LUMP SUM 24,000. 00 24,000. 00
35 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 20, 000. 00 20, 000. 00
36 190101 ROADWAY EXCAVATI ON VB 10, 700 22.70 242, 890. 00
37 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 4, 000. 00 4, 000. 00



03-4C2904 Bl D245

03- SAC- 16- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 13/ 06 09/ 14/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 198001 | MPORTED BORROW VB 1, 890 17.00 32, 130. 00
39 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 35 350. 00 12, 250. 00
40 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 17 280. 00 4,760. 00
41 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 880 .85 1, 598. 00
42 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 40 500. 00 20, 000. 00
43 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 120 175. 00 21, 000. 00
44 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 2, 820 2.35 6, 627. 00
45 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 940 2.35 2, 209. 00
46 260201 CLASS 2 AGGREGATE BASE VB 8, 500 72.00 612, 000. 00
47 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 87 150. 00 13, 050. 00
48 390102 ASPHALT CONCRETE ( TYPE A) TONN 11, 900 79. 00 940, 100. 00
49 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 1, 140 90. 00 102, 600. 00
50 393001 PAVEMENT REI NFORCI NG FABRI C MR 1,930 4.00 7,720. 00
51 039605 3.0 MX 1.5 M PRECAST DOUBLE BOX CULVERT M a4 8, 800. 00 387, 200. 00
52 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 12 530. 00 6, 360. 00
53 (F) 510410 CLASS 1 CONCRETE ( STRUCTURE) VB 31 5, 000. 00 155, 000. 00
54 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.7 4,300. 00 3, 010. 00
55 566011 ROADSI DE SI GN - ONE POST EA 12 240. 00 2, 880. 00
56 566012 ROADSI DE SI GN - TWO POST EA 2 470. 00 940. 00
57 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 530. 00 1, 060. 00
METHOD)
58 620904 300 MM ALTERNATI VE Pl PE CULVERT M 20 440. 00 8, 800. 00
59 620909 450 MM ALTERNATI VE Pl PE CULVERT M 36 490. 00 17, 640. 00
60 620913 600 MM ALTERNATI VE Pl PE CULVERT M 83 550. 00 45, 650. 00
61 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 4 850. 00 3, 400. 00
62 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 8 920. 00 7, 360. 00
63 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 5 1, 300. 00 6, 500. 00
64 731502 M NOR CONCRETE (M SCELLANEQUS VB 16 1, 800. 00 28, 800. 00
CONSTRUCTI ON)
65 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 110 4.00 440. 00
66 820107 DELI NEATOR ( CLASS 1) EA 19 33. 50 636. 50
67 820112 MARKER ( CULVERT) EA 4 36. 50 146. 00
68 039606 H GHWAY POST MARKER EA 2 36. 50 73. 00
69 (S) 839521 CABLE RAI LI NG M 28 69. 00 1,932. 00
70 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 110 52. 50 5, 775. 00
71 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 7,300 3.15 22, 995. 00
72 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 410 4.20 1, 722. 00
73 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 280 3.15 4,032.00

(BROKEN 10.98 M- 3.66 M



03-4C2904 Bl D245

03- SAC- 16-8 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
09/ 13/ 06 09/ 14/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
74 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 590 10. 50 6, 195. 00
75 (S) 039607 MODI FY TRAFFI C SI GNAL AND LI GHTI NG LS LUWP SUM 350, 000. 00 350, 000. 00
76 (S) 039608 EVMERGENCY VEH CLE DETECTCORS SYSTEM LS LUMP SUM 12, 000. 00 12, 000. 00
77 999990 MOBI LI ZATI ON LS LUWVP SUM 349, 851. 50 349, 851. 50

TOTAL 3, 958, 851. 00



03-4C2904 Bl D245

03- SAC- 16-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
09/ 13/ 06 09/ 14/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 20. 00 9000. 00 15. 00 6750. 00

2 3, 200. 00 3200. 00 2,500. 00 2500. 00

3 5, 500. 00 5500. 00 35, 000. 00 35000. 00

4 11. 00 34100. 00 4.00 12400. 00

5 15. 00 46500. 00 10. 00 31000. 00

6 3, 500. 00 3500. 00 2,500. 00 2500. 00

7 3, 500. 00 17500. 00 3, 200. 00 16000. 00

8 12, 375. 00 12375. 00 14, 350. 00 14350. 00

9 408, 636. 50 408636. 50 75, 000. 00 75000. 00
10 95. 00 3895. 00 50. 00 2050. 00
11 40. 00 1360. 00 48. 00 1632. 00
12 8. 00 3440. 00 9. 50 4085. 00
13 4.00 20200. 00 4.80 24240. 00
14 40. 00 7600. 00 75. 00 14250. 00
15 10. 00 5000. 00 12. 00 6000. 00
16 40, 000. 00 40000. 00 25, 000. 00 25000. 00
17 120. 00 9600. 00 200. 00 16000. 00
18 3. 00 11100. 00 4.00 14800. 00
19 75. 00 1350. 00 480. 00 8640. 00
20 18. 00 396. 00 72.00 1584. 00
21 19. 00 2280. 00 24. 00 2880. 00
22 10. 00 7500. 00 12. 00 9000. 00
23 3.00 3090. 00 3. 60 3708. 00
24 40. 00 480. 00 48. 00 576. 00
25 100. 00 600. 00 150. 00 900. 00
26 15. 00 810. 00 65. 00 3510. 00
27 150. 00 13650. 00 300. 00 27300. 00
28 350. 00 2100. 00 250. 00 1500. 00
29 220.00 1540. 00 250. 00 1750. 00
30 3.15 25357. 50 2.85 22942. 50
31 830. 00 581. 00 6, 000. 00 4200. 00
32 200. 00 1200. 00 1, 200. 00 7200. 00
33 625. 00 625. 00 500. 00 500. 00
34 13, 000. 00 13000. 00 25, 000. 00 25000. 00
35 20, 000. 00 20000. 00 20, 000. 00 20000. 00
36 40. 00 428000. 00 65. 00 695500. 00
37 2,500. 00 2500. 00 25, 000. 00 25000. 00
38 28. 00 52920. 00 50. 00 94500. 00
39 50. 00 1750. 00 300. 00 10500. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

TOT

03-4C2904

03- SAC- 16-8
09/ 13/ 06
SECOND

Bl D AMOUNT
560. 00 9520. 00
1.00 1880. 00
200. 00 8000. 00
155. 00 18600. 00
1.50 4230. 00
2.00 1880. 00
80. 00 680000. 00
525. 00 45675. 00
83. 00 987700. 00
92. 00 104880. 00
4.00 7720. 00
7, 140. 00 314160. 00
740. 00 8880. 00
3, 700. 00 114700. 00
21, 000. 00 14700. 00
225. 00 2700. 00
450. 00 900. 00
500. 00 1000. 00
200. 00 4000. 00
400. 00 14400. 00
400. 00 33200. 00
500. 00 2000. 00
525. 00 4200. 00
625. 00 3125. 00
1, 800. 00 28800. 00
4.00 440. 00
40. 00 760. 00
40. 00 160. 00
40. 00 80. 00
180. 00 5040. 00
50. 00 5500. 00
3. 00 21900. 00
4.00 1640. 00
3. 00 3840. 00
10. 00 5900. 00
283, 000. 00 283000. 00
9, 000. 00 9000. 00
370, 000. 00 370000. 00
4, 346, 346. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
318. 00 5406
1.00 1880
570. 00 22800
202. 00 24240
2.70 7614.
2.70 2538.
89. 50 760750.
450. 00 39150
103. 00 1225700
113. 00 128820.
7.80 15054.
5, 500. 00 242000
1, 000. 00 12000.
1, 500. 00 46500
6, 500. 00 4550
250. 00 3000
450. 00 900
450. 00 900
900. 00 18000.
1, 100. 00 39600.
1, 300. 00 107900.
1, 500. 00 6000
1, 900. 00 15200.
2, 500. 00 12500.
2,500. 00 40000
15. 00 1650.
75. 00 1425.
75. 00 300.
150. 00 300.
450. 00 12600
60. 00 6600.
3. 60 26280.
4. 80 1968.
3. 60 4608.
12. 00 7080.
339, 600. 00 339600
10, 800. 00 10800.
111, 216. 50 111216.
4,577,677.00

DDERS



